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Contract EP-W14-020
Volunteer Wetlands Restoration: User Centre Design Tactics to
Enhance EPA Leadership Role

Task Order #

ABSTRACT: EPA currently reports wetland restoration acreage gains in the Agency’s
current Strategic Plan. To date, those acreage numbers are derived from various EPA
programs including: 319 program, National Estuary Partnerships, and Five-star restoration
program. EPA has initiated plans 1o develop and promote wide use of more detailed,
technical assessments of wetlands and adopt science-based approaches to voluntary wetland
restoration and protection. The goal of this effort is for EPA to engage the science
community, states, locals and organizations that work with landowners to increase wetland
acreage gains and stimulate higher-quality, sustainable wetland restoration cfforts. This is a
large effort with numerous Agency deadlines to consider throughout the overall process. The
outcome of the project is to reach agreement on communication strategies, user based design
tactics and technical assistance priorities based on wide range of stakeholder input. The
OfTice of Water, Office of Wetlands, Oceans and Watersheds is funding this project. The
statute involved is the primarily the CWA scctions 404 ,401 and 319. The process will be
based out of Washington DC EPA HQ with outreach to numerous group and states outside of
the Washington DC arca.,

I BACKGROUND

As part of the CWA responsibilitics, EPA currently reports wetland restoration acreage gains
in the Agency’s current Strategic Plan. To date those acreage numbers are derived from
various EPA programs including: scction 319 program, National Estuary Partnerships, and
Five-star restoration program. This project relates to the implementation of those program
and strategic goals and supporting the CWA section 404 programs. The primary focus of this
project relates directly to the Agency’s requirements to support wetland restoration and
enhancing the states role in supporting these types of programs. The regulatory issues
surrounding voluntary restoration have been controversial and numerous lawsuits have driven
Agency policics and regulatory definitions. This has created confusion and lack of
understanding in the voluntary restoration community. Both regulatory and non-regulatory
activitics under section 404 and other components of the CWA are the main agency activitics
that support the no net lose and net gain goals (acres of wetlands) in the EPA GPRA
commitments, '

- The partics involved in the project include EPA regional offices, federal agencies, a subset
of state wetland mangers, association state wetland mangers, national land trust
organizations, and local floodplain mangers, planners, and restoration practitioners.
Attachment A: list organizations :

One deadline is the publication of the National Wetland and Condition Assessment (NWCA)
in responsc to a specific congressional requirement that EPA conduct a serics of National
Aquatic Resource Surveys (NARs). This new study is conducted every three years and 2017
will be a transitional year in which the Agency is required to publish data for use by
practitioners and begin the next survey. The NWCA data and science approach to monitoring
wetlands can dircctly influence where and how on-the-ground voluntary wetland restoration




occurs and can contribute to the long-term sustainability of those efforts. EPA needs a refined
approach to communication with volunteer wetlands restoration in a timely manner for the
results to be.used effectively. Phase I of promoting the NWCA data use Agency deadline is
December 2016. Phase I of data collection and data use is June 2017, December 2017.

Through previous contracts, EPA has developed external and internal stakeholder maps that
outline the potential for technical information exchange between various technical experts,
governmental organizations, state and local wetland managers, and practitioners to
incorporate EPA science and data into volunteer wetland restoration and protection efforts.
EPA is obliged to work with the regional practitioners and voluntary wetland organizations
goals, however, OWOWW hopes to provide universal access by these groups so that EPA
science can be integrated into overall restoration priority setting, restoration, and stewardship
activities. '

Steps for the Voluntary Wetland Restoration Enhancement are as follows:

¢ EPA senior leadership will be involved in decision making session as it relates to -
prioritization of tactics to be implemented to improve restoration communication and
data accessibility ' '

+ NWCA Data Use for Restoration Practitioners - Phase I: December 2016.

« EPA plans to provide training and technical seminars of NWCA findings to the
volunteer wetland restoration practitioners at lest 3 training sessions in March 2017, July
2017, October 2017. ,

» EPA will support pilots and approaches to target federal programs to facilitate NWCA
Data usc targeting FEMA, NRCS, and NOAA.

* An cxpected outcome would be specific agreement with relevant federal agencies to
partner on technical information and programs, including joint statements of purpose for
restored wetlands in watershed/floodplain management, wildlife habitat and improved
water quality e.g., Wetland restorations” role in flood intentuiation and joints
implementation of floodplain protection with FEMA

. The assumption of this project is that the information will be based on user center
design and previously as well current stakeholder input,
. EPAs schedule is driven by the training session and reporting cycles mentioned

above. The majority of this work will occur in Washington DC based on
: stakeholder input and regional input

. The ideal outcome of this project will be coordinated official agreement on the value
of enhanced wetland restoration and the use of NWCA data in volunteer
wetland wetland restoration. And agreed upon technical guidance on
integration of to programs as it related to on-the-ground restoration. EPA
would like to improve its’ leadership role for restoration information
disseminations and technical best practices for improved Water Quality Goals.
Accomplish improvement on wetland restoration stakcholder/practitioners’
ability to improve wetland restoration techniques to achieve CWA water
quality goals '

References for more information:
https:/iw ww.cpa.gov/wetlands/what-cnhancing-state-and-tribal-programs-effort
http://water.epa.vov/ivpeAvetlands/assessment/survev/index.cfim

II. - SCOPE OF WORK - TASKS



ASSUMPTIONS:

Refinement of Stakeholder Engagements Meeting audicnce design needs -
Approximately 5-10 (Internal and external) meetings in-person, calls or on-line

- Mcetings will occur in sequential sequence over the 1-year period/both formal and informal
facilitation will be employed

- 12 hours for cach mecting

- Washington DC in-person meetings

- 4-10 parties/organizations/participants of mectings

Implementation of communication strategics User centered design messaging

= Content Development and Web Design (agreements reports design )

Recommendations for Long-term Branding & Messaging

- Contractor will develop a communication strategies/tactics, implementation processes that
incorporate feedback and utilize the previously provided stakeholder assessments and on
going messaging and maintenance (agreements reports products)

A."  Prcliminary Work

1. The Contractor shall select a senior expert in user centered design and dispute
resolution professional(s) to act as convener(s) and facilitator(s), technical and
communication specialities support for this project in consultation with the Project Officer
(PO) and Task Order Contracting Officer Representative (TOCOR). The dispute resolution
professional shall have the following experience, skills, knowledge or educational
background: ‘

*  Experience in using audience mapping results assessments and implementation
stratcgics basc on assessments

+ Communication services to develop and refine audience engagement

e Information collection and previous expericnce with implementation of inter-
governmental, user-centered design and Federal web/digital communications

* Stakeholder engagement on development of a user-centered action plavimplementation
of technical communication tactics to address stakcholder input

» Experience in transforming reports and agreements into PEA wcb compliant format
and stakeholder friendly web content.

*  Environmental or technical communication skills and professional experience with
managing stakeholder input on environmental topics and using science in decision
“making '

- » Knowledge of environmental and natural resource social networking and stakeholder

mapping issues: Preferred: previously worked within the field of communicating
wetlands restoration/monitoring and wetland/wildlife conservation practices,

= Experience, sensitivity, and knowledge in working with advocacy groups, wetland or
wildlife practitioners and organizations, federal and state environmental agencies.

*  Web-based training and federal communication tools, federal awards programs, ¢-
meeting capabilities, and collaboration software are desirable

« Ability to facilitate parties at the exccutive level

» Preferred: Experience with the ESTP and CWA as it pertains to Voluntary Wetland

Restoration
The contractor shall meet with the EPA PO and TOCOR and members of the team to

_ discuss substantive and procedural issues and define potentially involved interests and

parties. The contractor shall consult appropriate rosters of facilitators and user design

8]
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experts and select appropriately. A these regular meetings the government
representatives shall provide more detailed information with regard to the goals and
outcomes expected of the process and support of the tactics and implementation
strategies. Include a list of issues to be addressed through the process and
implementation strategy.

The contractor shall submit a work plan in accordance with the requircments of this

contract. The work plan shall include:

*  Procedures for substitution of labour categorics in the event of temporary or
permanent personnel changes. :

*  Outline quality assurance/quality control procedures for deliverables.

¢+ Information on Conflict of Interest checks for the proposed provider.

*  Budget information by option period in projects that will be phased over a longer
period of performance. :

The prime contractor shall be responsible for oversight of deliverables on this Task
Order and shall be responsible for transmission of monthly reports and invoices as
required by the contract. No monthly report will be required in months with no
substantive work. .
Implementation of Stakeholder tactics based on Stakcholder Assessment Activities

In consultation with the EPA TOCOR, the contractor shall mect with or call EPA staff’
involved in the project to discuss in more detail what EPA perceives are the
incentives, frustrations, obstacles or barriers to implementing actions and tactics that
will help EPA achicve the goal of the project, what processes arc going well, the
technical or substantive issucs involved in the project from EPA's prospective, other
partics potentially involved in the project and the public participation efforts or
“consultation efforts already underway. .
In consultation with the EPA TOCOR, the contractor shall identify and contact
affected potential partics, federal agency project managers, PA decision makers to
discuss the goals, purpose and links to the decisions of the proposed implementation
plan/tactics the technical or substantive issues associated with stakeholder input.

The contractor shall contact parties identified by the EPA TOCOR as "key parties”
first. Ifno barriers to a consultative process to implement the stakeholder action plan
arc identified, the contractor shall proceed to contact all potential partics.

4. The contractor shall provide verbal or email reports weekly to the TOCOR on the
general progress of the implementation of the stakcholder assessment effort and
implementation plan.

The contractor shall debrief the EPA TOCOR, PO and EPA team on his/her findings
and shall discuss a range of action items/tactic options designed to improve the
chances that the tactics will be implemented and completed in a timely manner.

After this debricfing, the contractor shall prepare a draft written report (Situation
Assessment or Convening Report) summarizing the process options, the pros and
cons of the options, the parties who were interviewed, the parties or organizations
who should be involved, the issues that should be discussed, time frames and schedule
and generalized cost cstimates for each option. Upon receipt of comment, the
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contractor shall prepare and submit a final written report and distribute it as nceded to
parties who were interviewed. '

Ifa consultative process is recommended and the EPA TOCOR decides to proceed,
the contractor shall assist them in contacting potential parties to obtain commitments
to participate in the consultative cffort.

As a part of the assessment effort, the contractor may arrange for and facilitate an
initial organizational meeting of the parties to discuss the form of the dialogue process
and the partics to be involved, to get public commitments to go forward from each of
the partics, discuss the issues involved, and/or the ground rules for the process.

If the Agency and the parties identify the need for a facilitator and express a desire to
participate in the process of identifying qualifications and possible facilitators, the
contractor shall contact the parties for the project and clicit a list of appropriate
experience, education, abilities and knowledge qualifications for appropriate
facilitators and any potential names for qualified facilitators. The contractor shall
consult appropriate rosters of facilitators or mediators, including the US IECR Roster
of Dispute Resolution Professionals (www.ccr.gov) and provide to all of the partics a
list of mediators who meet the qualifications set by the parties. The contractor shall
conduct discussions with the parties to obtain their input regarding the qualifications
of the facilitators and their ranking of the appropriateness of the facilitators. Once the
contractor has obtained this input, the contractor shall select a facilitator appropriate
to the project who is acceptable to the partics. The contractor who conducted the
assessment shall brief the contractor selected for facilitation of the project.

Facilitation

This Phase will implement the design of the consultation process as accepted by the EPA
TOCOR and PO based upon the Final Convening Report recommendations.

2.

(93]

The contractor shall meet with the EPA TOCOR, EPA leadership and stakeholder
representatives to discuss the design and schedule for the collaborative process.

If reccommended and accepted, the contractor shall conduct a summary brief that
outlinc the previous collaboration consensus-building processcs. .

The contractor shall propose an initial draft of operational ground rules / operating
procedures for the project. At the initial mectings, the contractor shall assist the
group in further developing and refining the ground rules or operating procedures of’
the group and shall distribute these to the participants.

The contractor shall provide a draft agenda and core documents for discussion to the
TOCOR for each meeting. The contractor may consult EPA and all relevant partics in
preparing a draft agenda/core documents.  Upon receipt and incorporation of PO and
TOCOR comment, the contractor shall distribute the final agenda/core documents to
the TOCOR, committee members and other participants.

The contractor shall communicate in person, by phone or in writing with participants
and between mectings to ensure that issues and concerns have been communicated
accurately and that participants are adequately prepared for the next meeting. The



contractor shall kecp confidential that information which parties specify as

confidential. -

The contractor shall facilitate all workgroups, conference calls or web
communications mectings. As facilitator the contractor shall assist participants in
articulating their interests, identifying areas of agreement, and developing consensus
solutions to the problems that divide them. As facilitator, s/he shall keep the parties
talking, listening, and moving--as much as possible-- towards the goal of the process.
JTHE FACILITATOR SHALL NOT TAKE A POSITION ON THE MERITS
NOR RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE
RESOLUTION OF AN ISSUE SHOULD BE..

The contractor shall provide draft meeting summaries/technical agreements to the
EPA TOCOR, and the participants. Upon receipt and incorporation of comment, the
facilitator shall distribute final meeting summaries to the EPA TOCOR, other
participants per the process ground rules.

-The contractor shall provide subject matter experts in the ficld of voluntary wetland

restoration, wetland science and specialized science communication techniques under
procedures described in the base contract for approval of subcontractors and
consultants as needed. The subject matter experts shall perform the following tasks
under the specific supervision of the TOCOR and the general direction of the
committee: - Analysis of basic best practices for restoring key wetland functions i.c.,
Flood Control, wildlife habitat, mecting CWA goals. :

The contractor shall provide or arrange for the participation of subject matter
specialists, pancllists or presenters necessary to the goal of the project.

The contractor shall furnish a draft final report of the effort to the PO (one copy) and
TOCOR (one copy). The final report may be submitted in electronic format if the
TOCOR agrees. The contents shall include:

(a) A two page exccutive summary of the project including the
background, the issues discussed, the resolutions of the issucs, the partics

~ involved and follow-up activities to be accomplished. The contractor shall
include any graphics or photographs that are useful in describing the activitics
of the participants or the accomplishments of the group.

(b) A half page public statement of the background and accomplishments
of the committee derived from the information above.

(c) Copies of or references to web url locations for documents compiled by or
agreed upon by the group (ground rules, agreements, core technical documents
statements, fact sheets, etc.);

- (d) Mailing list for the committee and alternates and public observers or
interested parties;

6)) A process reflection by the facilitator summarizing results of the effort,
analysis of issues and balance of parties, procedural lessons learned, and




recommendation for improvements in the process. The contractor shall
include a description of what the facilitator did as facilitator to contribute to
the success of the project,

The PO and TOCOR will review the draft final reports and provide comments and
revisions as necessary. The contractor will prepare the final report incorporating their
comments and revisions. The contractor shall provide 1 copy of the final report to the
Project Officer, | copy to the Task Order Project Officer, and one copy to each party
involved in the process as a member or observer. :

11, As directed by the TOCOR, the contractor shall participate in a post-process
debriefing with EPA officials, including the PO, TOCOR and Technical Directive and
relevant EPA management, to discuss lessons learned and next steps.

12, The service provider shall participate in EPA CPRC’s case evaluation process upon
request of CPRC’s Director by completing the mediator evaluation form and returning
it as requested. '

I1I. WORK APPROACH
A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Bascd on EPA’s evaluation of a large number of ADR cases, the Agency has determined that
the following practices are significantly related to positive substantive, relational, and
procedural outcomes from ADR cases. The contractor shall ensure that this direction is
provided to ADR professionals providing services under this task order:

+  Prior to the mediation or facilitation and throughout the process, the ADR
professional shall inquirc about whether individual participants have the time,
financial, and logistical resources necessary to participate effectively in the process
and -- where resources are inadequate -- assist them in identifving appropriate
resources or in making necessary adjustments to the process to accommodate resource
constraints, ' ‘

« The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the nceds
shared by the participants. '

o The ADR professional shall conduct the process to promote active engagement from
all participants. :

» The ADR professional shall explore with the participants appropriate ways to
incorporate high quality and relevant information resources necessary to resolve the
issues,

« To support productive dialoguc and effective implementation of any agreements
rcached by the participants, the ADR professional shall ensure that participants have
appropriate authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:



The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with ethical codes applicable
to the practice of dispute resolution professionals. Relevant cxamples of ethical codes
include those adopted by: )

+ the American Arbitration Association, American Bar Association, Association for
Conflict Resolution: :
(http:/Avww.aernet.ore/uploadedFiles/Practitioner/ModelStandardsofConduct forMedi
atorsfinal05(1)(1).pdf)

» the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspy)

+ the International Association for Public Participation;
(hltn://iapz.amniscapc.cum/displu\'connnml.ct'm?:m=I&suhm‘liclcnbr=8)

C. Confidentiality

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activities (if any) under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information
gathered, however, EPA will make dccisions on all substantive issues. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE
DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE. THE
CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE
ITEMS UNDER DISCUSSION. :

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been
used on any single case assignment. Notifications shall be in writing and cc to the Project
Officer. :

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the contractor
shall obtain advance approval for that trip and its costs in writing from the TOCOR,
ATOCOR and/or the PO. To the extent possible, the contractor’s per diem costs shall be
within allowable limits sct by GSA. '

This task order is not funded by multiple appropriations. This task order does not provide for
training of contractor personnel, provision of Government Furnished Property or Accountable
Personal Property, lcased items or property or IT products or scrvices. The SOW does not
include any tasks that are inherently governmental in naturc or provide personal services. -
The SOW docs not anticipate transferring or developing Confidential Business Information



or Personally Identifiable Information to the contractor. This project will not involve
collection of environmental data and so is not subject to needing an EPA Quality Assurance
Plan. Printing shall be in accordance with limitations of the contract. This project does not
involve the service provider conducting surveys, data collection or questionnaires.
Development of communications products as a result of activities on this task order will be
in compliance with EPA’s Policy and Implementation Guide for Communications Product
Development and Approval found at HTTP:/Avww.epa.gov/productreview/suide/index.html.

" The Contractor is directed to conduct Conflict of Interest checks and provide this information
as a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The contractor shall send EPA all reports in accordance with the terms of the basic
contract and the schedule set out below. The contractor shall provide a work plan within the
schedule provided in the basic contract and set out below. The schedule will evolve around 6
meelings/1 every two months and 6-10 calls and on-line communications.

Copices of all reports, core documents, meeting notices, agenda, summaries and any
- other written deliverables shall be sent to both the PO and the TOCOR listed below. If oral
briefings are scheduled for EPA staff, the PO shall be notified in time to attend.

All reports will be transformed into EPA web compliant and stakeholder friendly web .
content.

All reports shall be provided first in draft form. Upon receipt of comment from the
EPA PO and TOCOR, the contractor shall revise the report and distribute final copies as
stated in the Scope of Work.

Submission dates for Transmittals may be changed via written Technical Direction
from the TOCOR. Submission dates for Deliverables may only be changed via modification
issued by the Contracting Officer.

Schcdulc:-

Item: . Duc No Later Than: Type:
Internal meeting with EPA leadership 30 days from T.O. Transmittal
Work Plan 60 days from T.O. issuance Deliverable

Written Options Report or _
Communication Tactics Priorities Report 60 days from T.O. issuance

Deliverable



Draft core documents for social media 3 weeks before meeting
' Transmittal

Draft meeting agenda 2 weeks before meeting
Transmittal

Final Meetings Agenda I week before meeting
, Transmittal
Meetings Handouts Per TOCOR direction
Transmittal
Draft Meetings Summary 2 weeks after meeting
Transmittal
Final Meetings Summary 2 weeks after receipt of comment
: Transmittal
Group working documents Per TOCOR direction
_ Transmittal
Other project documents in web format Per TOCOR direction
Transmittal
Draft final report in web format 3 weeks before end of PoP
A Transmittal
Final final report in web format 1 week before end of PoP
Deliverable
Casc/Project debrief 1 week before end of the PoP

‘Transmittal
V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR):

Name: Rebecca Dils

Mailing Address: Environmental Protection Agency EPA West 7* floor
1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

dils.rebecca @epa.gov or EPA West 7* floor

* Phone: 202-566-1378,0r 301-219-0744

Alternate TOCOR:

Name: Laura Bachle

Phone:202-566-2468 _

Mailing Address: Environmental Protection Agency EPA West 7% Floor
1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Bachle.Laura @epa.gov or EPA West 7% Floor

Supervisor of TOCOR:

Name: Michael McDavit

Mailing Address: Environmental Protection Agency EPA west 7' Floor
1200 Pennsylvania Avenuc, N.W,

Washington, DC 20460

mcdavit.michael@epa.gov



Phone: 202-566-1457

EPA Project Officer:

Deborah Dalton/Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.WV., -

Washington, DC 20460

Phone: (202) 564-2913/202-564-2090 Fax:(202) 501-1715
dalton deborah‘@epa.gov / fenton.terry@epa.gov

CPRC contact for this task order (if any, name of person in CPRC who is involved in project)
Name:
Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
" Washington, DC 20460
Phone: (202) 564-  Fax: (202) 501-1715
Email:

VI. PERIOD OF PERFORMANCE
The period of performance of this task order shall be until October 31,2017 .
VIL. LIST OF ATTACHMENTS

Attachment a: Potential stakeholder/audiences/organizations
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SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B DATED (SEEITEM 11)
4300 FAIR LAKES COURT
FAIRFAYX VA 220334232
x |1PA MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0082
10B DATED {SEE ITEM 13)
CODE 097779698 |FAC'L"YC°°E 10/13/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
1 7ne sbove numbered solicttation is amendad as setforth in ltem 14 The hour and date specified for receipt of Offers Ois extended.  [lis not extended.
- Offers must acknowledge receipt of this amendment prior ta the hour and date specified in the soliitation or as amended , by one of the following methods (a) By completing
Items B and 15, and retuming copies of the amendment, (&) By acknowiedgng receipt of this amendment on each copy of the offer submated ; or (c) By

separate {etter or lelegram which includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOVAEQGEMENT TO BE RECENVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER i by
virtue of this amendmert you desue to change an offer already submitied, such change may be made by telegram o letter. provided each telegram o letter makes
reference 1o the solicitation and this amendment_and is recaived prior to the opening hour and date specfied
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $82,025.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | 2 Bﬁ'g&”@gﬁﬁ %%%ER 1S 1ISSUED PURSUANT TO. (Speaify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such o3 changos in paying office,
appropnation dale, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

0 OTHER (Speoty tyce of modificaton and autnonty)
X FAR 52.232-22
E.IMPORTANT:  Contractor | Csnct [ is required to sign this document and retum 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secton heaings, including solicitation/contract subject matter wherc foasible )
DUNS Number: 097778698
The purpose of this modification is to approve' the Work Plan and Cost Estimate that was
submitted by the contractor on 10-27 and accepted by the Task Order COTR on 11-7.

This modification increases the ceiling of this Order by $124,251.62 which brings the total
estimated cost from $3,000.00 and sets the ceiling to $127,251.62.

This modification also provides incremental funds in the amount of $82,025 which brings the -
total obligated amount from $3,000 to $85,025.

TOCOR: Rebecca Dils Max Expire Date: 10/31/2017

LIST OF CHANGES:

Continued ...
Except as provided herein, all terms and condfions of the document referenced in item 9 A of 10A. as heretofore changed, remains unchanged and in full forco and e'ect.

TEA NAME AND TITLE OF SIGNER (Type or print) : J6A NAME AND TITLE OF CONTRACTING OFFICER (Type or grint)
Patrice L./Cu,nningham /
158 CONTRACTOR/OFFEROR 15C. DATE SIGNED ITED YATES Of AMERICA 16C. DATE SIGNED

11/15/2016
(Signature of person authonzed fo spn)

» NDARD FORM 30 {REV 10-83)
N 1-152.8070 . \_/ 5‘5\&“
NSN7540.01-13 / Prescribed by GSA

i I
Previous edition unusable FAR (48 CFR) §3 243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

AGE Of
CONTINUATION SHEET |0 _11_14-020/0082/001 2 |3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (cr oy (E) (F)

Reason for Modification : Funding Only Action
Total Amcunt for this Modification:- $124,251.62
Mew Total Amount for this Version: $127,251.62
New Total Amount for this Award: $127,251.62
Obligated Amount for this Modification: $82,025.00
llew Total Obligated Amount for this Award:
$85,025.00

Incremental Funded Amount changed: from
$3,000.00 to $85,025.00

CHANGES FOR LINE ITEM NUMBER: 1.
Total Amount changed

from $3,000.00 to $127,251.62
Obligated Amount for this modification: $82,025.00
Incremental Funded Amount changed from $3,000.00
to $85,025.00

CHANGES FOR DELIVERY LOCATION: HPOD o
Amount changed from $3,000.00 to $127,251.62

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-87EJ-202BD4X22~-2505-1687JE6005-001
Beginning FiscalYear 16

‘|Ending Fiscal Year 17 '

Fund (Rppropriationi B
Budget Organization 87EJ
Program (PRC) 202BD4X22
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1687JE6005-001
Quantity: 0 : ’ ,
Amount: $60,500.00 '
Percent: 47.5436

Subject To Funding: N
Payment Address: )

CHANGES FOR ACCOUNTING CODE:
16-17-B-07KB-202BE2-2505-1607K26003-001
Amount changed from $3,000.00 to $24,525.00
Percent changed from 0 to 19.27284

Delivery Location Code: HFPOD
Rebecca Dils

US Environmental Protection Agency
Wwilliam Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Continued ...

SN 7540-01.152.8067

CPTIONAL FORM 314 (4-86)
Sponsared by GSA
FAR (48 CFR) $3.110



comon e e Bt
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) - (F)

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 Tw Alexander Drive
www2.epa.gov/financial/contracts

) Durham NC 27711

FOB: Destination

Period of Performance: 10/13/2016 to 10/31/2017

NSN 7540-01-152-8067

CPTIONAL FORM 326 (4-88)
Sponsored by GSA
FAR (48 CFR) $3.110




. PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACT 10 CODE " l )
) 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. - 5. PROJECT NO. (If appircadia)
p00002 10/30/2017

6. ISSUED BY CODE |ypoD 7. ADMINISTERED BY (if other than item &) CODE I

HPOD _ , '

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Rios Building :

1200 Pennsylvania Avenue, NW

Washington DC 20460 . .

8. NAME AND ADDRESS OF CONTRACTOR (No, swet, county. State and ZIP Code) (x) |2 AMENDMENT OF SOLICITATION NO.

—1
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS : : 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % |19A MODIFICATION OF CONTRACT/ORDER NO
EP-W-14-020
0082
‘ 108. DATED (SEE ITEM 13)
CODE (97779698 , ]WUTVCODE 10/13/2016
1. THIS ITEM ONLY APPLIES 1O AMENDMENTS OF SOUICITATIONS
.1 The above numbered solicitabon is amended as set forth in ttem 18, The hour and da‘e speafied fof receipt of Offers Tisextended. [ lis notextended.
Offors must acknowladge receipt of thus amendment prior to the Rour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Roms 8 and 15, and returning copies of tha amendment; (b) By acknowledging receipt of this amencment on each copy of the offer submitied ; or {¢) By

separata letter or tetegram which includes a reference to the salicitation and amencment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVEDAT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER i by
virtue of this amendment you desire ta change an cffer already submitted , such changa may be mado by telogram or letter, provided each lefogram o letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
v .

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such 8s changos in paying ofice,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUYHQRITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Speaify type of modification and authonty)
X FAR 52.249-14

E.INPORTANT:  Contractor Tilsnol X isfequired to sign this documert and retum 1 copies o the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section hoadings, including sohcitation/contract subjoct matter where foasiblo.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to March 31, 2018
at no additional cost to the Government. :

TOCOR: Rebecca Dils Max Expire Date: 03/31/2018

LIST OF CHANGES: ’

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-0CT-17 to 31-MAR-18

Total Amount for this Modification: $0.00

Continued ... '

Except as provided herein, 2l terms and conditions of the document referenced in item 9 Aor 10A, a3 heretofors changed, remains unchanged and in full forco and effect .

15A. NAVE AND TITLE OF SIGNER (Type or pnni) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patmnningham %

158. CONTRACTOR'OFFEROR 15C. DATE SIGNED E sm/rs;or AMERICA ’ 16C. DATE SIGNED
. - . . e 10/30/2017
© (Signature of person sutharized lo sxyn) . { 4
. NSN 7540-01.152-8070 . / STANDARD FORM 30 (REV. 10-83)
Prescrbed by GSA

Provious edition unusable
. FAR (48 CFR) 53213



A o REFERENCE NO. OF DOCUMENT BEING CONTINUED ’AGE OF
CONTINUATION SHEET | -,_;_14-020/0082/P00002 K
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC. .
ITEM NO. SUPPLIES/SERVICES | QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © ko (E) (F)

New Total Amount for this Version: 50.00

New Total Amount for this Award: $127,251.62
Maximum Potential Expiration Date changed to :
03/31/2018

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~-Finance Center :
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 10/13/2016 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 3¢ (4-86)
Sponsored by GSA
FAR (33 CFR152.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1| 2

2. AMENONENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicabio)
003 03/29/2018
6.ISSUED BY CODE [1poD 7. ADMINISTERED BY {If other than ftem 6) cove |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code) (x} 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS . 9B. DATED (SEE ITEM 11}
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0082

10B. DATED (SEE ITEM 13)
CODE (97779698 IFAcmnvcoos 10/13/2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
__|The above numbered soficitation is amended as set forth in Rem 14. The hour and date specified for receipt of Offers i lisextendec.  [“lis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation o as amended , by one of the following methods: (a) By completing
ftems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

ta tetter or talegram which indludes a reference to the solicitation and amencdment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you cesire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference ta the solicitation and this amendment, and is teceived prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (!f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN (TEM 10A. ;

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offico,
appropnation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

] D. OTHER (Specify type of modification and authonty)
b4 FAR 52.249-14 ‘

E. IMPORTANT: Contractor Tdisnot. X is required to sign this document and return 1 copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/t 2 subject matter where feasible.)

DUNS Number: 097779698 _
The purpose of this modification is to extend the period of performance to June 30, 2018 at
no additional cost to the Government.

TOCOR: Rebecca Dils Max Expire Date: 06/30/2018

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

Period Of Performance End Date changed from 31-MAR-18 to 30-JUN-18

Maximum Potential Expiration Date changed to : 06/30/2018

Type of Bridge Vehicle* (See Help Text for more-info) changed to : N

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 Aor 10A, as heretofore changed, remains unchanged and in full force and eflect.
15A. NAME AND TITLE OF SIGNER (Type or pnint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice p;/eunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED
/ o - . 03/29/2018
(So of porson 10 $0n) -
NSN 7540-01-152-8070 - \_// STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescri GSA :

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

JPAGE OF

CONTINUATION SHEET| - _1_14-020/0082/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 10/13/2016 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (3-86)
Sponsored by GSA
FAR (48 CFR) 53,110



